



Quotation for Website Development for Nav Jyoti Eye Hospital

Prepared by: **DOAGuru InfoSystems**

Prepared for: **Nav Jyoti Eye Hospital Website**

Date: August 03, 2026

1. Project Scope Summary

- Total Website Pages: 10 (6 Main Pages + 2 Treatment Sub-Pages + 2 Footer/Other Pages)
- Fully Responsive Design (Desktop, Tablet, Mobile)
- Custom Admin Dashboard with 2 Dynamic Management Modules
- Lead & Appointment Notifications via Email

2. Website & Dashboard Feature List

2.1 Website Main Pages

- Home
- About Us
- Hospitals
- Eye Care Videos
- Contact Us
- Book Appointment

2.2 Website Treatment Sub-pages

- Cataract Surgery
- Oculoplasty

2.3 Website Sub-pages

- Terms & Conditions



- [Privacy Policy](#)

2.4 Admin Dashboard

- [Contact Leads \(List View\)](#)
- [Book Appointment List \(List View\)](#)

3. Lead & Appointment Notification Integration

- [Email Notification \(Leads + Appointments\)](#)

4. GRAND TOTAL

Description	Amount
Website Pages (29) - Main, Sub Treatment, Other Pages	15,000/-
Admin Dashboard (Control Panel)	2,500/-
EMAIL	(Free) 0/-
GRAND TOTAL	17,500/-

5. Client Responsibilities

- Provide all required content, including text, images, logos, and brand assets
- Share timely feedback and approvals at each project stage
- Ensure availability for requirement discussions and clarifications
- Review deliverables within the agreed timelines
- Provide access to domain, hosting, and third-party accounts if required
- Ensure accuracy of all content supplied for the website
- Make payments as per the agreed payment schedule

Note





- Domain and hosting charges are not included in the total project cost of INR 35,000 and must be purchased separately by the client.
- Any additional custom features or changes beyond the agreed scope may be quoted separately.
- 60% advance is required to initiate the project.
- The remaining 40% will be paid before final deployment.
- If the Client fails to respond or cooperate during the ongoing project for more than forty-five (45) working days, the Provider reserves the right to terminate the project, and the 60% advance payment will be forfeited. Restarting the project will require a new work order and payment.

We look forward to working with you and building a long-term partnership.

Prepared By: DOAGuru InfoSystems
For: Nav Jyoti Eye Hospital Website

DOAGURU INFOSYSTEMS
Transforming Technically